Bid Tabulation:

CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Schedule: A - Storm Utility Improvement
Prepared By: City of Auburn
Bid Date: 8/4/16
Engineer's Estimate KLB Construction KC Equipment, LLC
PO Box 158 2410 Boyer Ave East, #3
Mukilteo, WA 98275 Seattle, WA 98112
Item No. | Sec. No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04 Minor Changes 1 EQ. ADJ 25,000.00{ $ 25,000.00 25,000.00 | $ 25,000.00 25,000.00 | $ 25,000.00
2 1-07 |SPCC Plan 1 LS 2,000.00| $ 2,000.00 2,500.00 | $ 2,500.00 5,000.00 | $ 5,000.00
3 1-07 Utility Potholing 2 EA 800.00( $ 1,600.00 1,500.00 | $ 3,000.00 2,500.00 | $ 5,000.00
4 1-05 |Record Drawings (Min. Bid $1000) 1 LS 2,500.00| $ 2,500.00 4,500.00 | $ 4,500.00 1,000.00 | $ 1,000.00
5 1-09 Construction Site Sign(s) 2 EA 750.00( $ 1,500.00 500.00 | $ 1,000.00 500.00 | $ 1,000.00
6 1-09 |Mobilization 1 LS 140,000.00( $ 140,000.00 124,500.00 | $ 124,500.00 180,000.00 | $ 180,000.00
7 1-10 Trafic Control Supervisor 1 LS 7,500.00| $ 7,500.00 19,500.00 | $ 19,500.00 42,000.00 | $ 42,000.00
8 1-10 |Traffic Control Labor (Min. Bid $38.00 per hour) 640 HR 55.00 $35,200.00 44.00 | $ 28,160.00 75.00 | $ 48,000.00
9 1-10 Sequential Arrow Sign 20 DAY 500.00{ $ 10,000.00 120.00 | $ 2,400.00 60.00 | $ 1,200.00
10 1-10 Portable Changeable Message Sign 20 DAY 500.00( $ 10,000.00 120.00 | $ 2,400.00 200.00 | $ 4,000.00
11 2-01 Clearing and Grubbing 1 LS 5,000.00| $ 5,000.00 16,500.00 | $ 16,500.00 50,000.00 | $ 50,000.00
12 2-02 Removal of Structures and Obstructions 1 LS 3,000.00| $ 3,000.00 2,500.00 | $ 2,500.00 5,000.00 | $ 5,000.00
13 2-02 Remove and Reset Fence 560 LF 35.00| $ 19,600.00 12.00 | $ 6,720.00 20.00 | $ 11,200.00
14 2-02 Remove and Reset Bench 1 EA 500.00( $ 500.00 500.00 | $ 500.00 500.00 | $ 500.00
15 2-02 Removal of Concrete or Asphalt Pavement 1,441 SY 8.00| $ 11,528.00 410 | $ 5,908.10 20.00 | $ 28,820.00
16 2-02 Remove Cement Concrete Flat Work 180 SY 8.00| $ 1,440.00 11.00 [ $ 1,980.00 27.00 | $ 4,860.00
17 2-02 Removal of Curb and Gutter 45 LF 5.00| $ 225.00 6.00 | $ 270.00 15.00 | $ 675.00
18 2-03 Unsuitable Foundation Excavation Incl. Haul 800 CY 25.00( $ 20,000.00 25.00 | $ 20,000.00 20.00 | $ 16,000.00
19 2-09 Active Shoring System, Complete 5,000 SF 115.00| $ 575,000.00 4230 | $ 211,500.00 10.00 | $ 50,000.00
20 4-02 Crushed Surfacing Base Course 810 TON 20.00( $ 16,200.00 24.00 | $ 19,440.00 20.00 | $ 16,200.00
21 5-04 HMA CI. 1/2-inch PG 64-22 (Class B) 190 TON 110.00| $ 20,900.00 85.00 | $ 16,150.00 200.00 | $ 38,000.00
22 5-04 |HMA Cl. 1-inch PG 64-22 (Class E) 490 TON 110.00| $ 53,900.00 85.00 | $ 41,650.00 200.00 | $ 98,000.00
23 5-04 Asphalt Cold Patch 60 TON 150.00| $ 9,000.00 140.00 | $ 8,400.00 150.00 | $ 9,000.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
24 7-04 |21, 6-Inch Diam. 226 LF 45.00| $ 10,170.00 38.00 | $ 8,588.00 20.00 | $ 4,520.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
25 7-04 21, 8-Inch Diam. 55 LF 60.00| $ 3,300.00 46.00 | $ 2,530.00 25.00 | $ 1,375.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
26 7-04 |21, 12-Inch Diam. 7 LF 85.00| $ 607.75 115.00 | $ 805.00 50.00 | $ 350.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, PS46,
27 7-04 18-Inch Diam. 69 LF 95.00| $ 6,555.00 88.55 | $ 6,109.95 50.00 | $ 3,450.00
Polypropylene Storm Pipe, 42-Inch Diam. (ASTM
28 7-04 |F2764) 1,937 LF 190.00| $ 368,030.00 238.00 | $ 461,006.00 300.00 | $ 581,100.00
29 7-04 Storm Sewer Television Inspection 2,290 LF 3.00| $ 6,870.00 440 $ 10,076.00 1.00 | $ 2,290.00
30 7-05 |Catch Basin Type 1 1 EA 1,500.00{ $ 1,500.00 1,400.00 | $ 1,400.00 914.00 | $ 914.00
31 7-05 Catch Basin Type 2, 48-Inch Diam. 2 EA 3,000.00| $ 6,000.00 2,610.00 | $ 5,220.00 1,945.00 | $ 3,890.00
32 7-05 |Manhole, Type 3 - 84-Inch Diam. 6 EA 8,500.00| $ 51,000.00 11,975.00 | $ 71,850.00 7,500.00 | $ 45,000.00
33 7-05 Manhole, Type 3 - 96-Inch Diam. 3 EA 12,000.00| $ 36,000.00 18,930.00 | $ 56,790.00 15,000.00 | $ 45,000.00
34 7-05 Connect to Existing Drainage Structure 5 EA 1,500.00( $ 7,500.00 2,200.00 | $ 11,000.00 2,000.00 | $ 10,000.00
35 7-08 Imported Pipe Bedding 600 TON 16.00{ $ 9,600.00 16.00 | $ 9,600.00 20.00 | $ 12,000.00
36 7-08 |Pipe Foundation Material 1,000 TON 20.00| $ 20,000.00 18.00 [ $ 18,000.00 20.00 | $ 20,000.00
37 7-08 Imported Pipe Trench Backfill 6,000 TON 12.00 $ 72,000.00 14.00 | $ 84,000.00 15.00 | $ 90,000.00
38 7-08 |Select Pipe Trench Backfill 100 CcY 16.00( $ 1,600.00 35.00 | $ 3,500.00 30.00 | $ 3,000.00
39 7-08 Controlled Density Fill (CDF) for Filling Pipe 370 CY 150.00| $ 55,500.00 110.00 | $ 40,700.00 100.00 | $ 37,000.00
40 7-08 |Trench Shoring System 25,100 SF 1.00{ $ 25,100.00 1151 $ 28,865.00 1.00($ 25,100.00
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Bid Tabulation:

CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Schedule: A - Storm Utility Improvement

Prepared By: City of Auburn

Bid Date: 8/4/16

Engineer's Estimate KLB Construction KC Equipment, LLC
PO Box 158 2410 Boyer Ave East, #3
Mukilteo, WA 98275 Seattle, WA 98112
Item No. | Sec. No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price
6-Inch Diam. PVC Side Sewer with 6-Inch Diam. PVC
41 7-18 Cleanout 80 LF 90.00| $ 7,200.00 82.00 6,560.00 50.00 | $ 4,000.00
42 8-01 General Permit Documentation Compliance 1 LS 2,500.00| $ 2,500.00 5,000.00 | $ 5,000.00 2,000.00 | $ 2,000.00
43 8-01 Temporary Water Pollution/Erosion Sediment Control 1 EQ. ADJ. 20,000.00{ $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
44 8-01 |ECS Lead 60 DAY 100.00| $ 6,000.00 250.00 | $ 15,000.00 300.00 | $ 18,000.00
45 8-01 High Visibility Fencing Installation and Removal 1,000 LF 2.00| $ 2,000.00 3.50 | $ 3,500.00 5.00 | $ 5,000.00
46 8-01 |Wattle 1,880 LF 3.00| $ 5,640.00 5101 % 9,588.00 7.001$% 13,160.00
47 8-01 Inlet Protection 16 EA 75.00| $ 1,200.00 100.00 | $ 1,600.00 200.00 | $ 3,200.00
48 8-02 |Topsoil Type A 440 CcY 30.00| $ 13,200.00 31.00 | $ 13,640.00 65.00 | $ 28,600.00
49 8-02 Lawn Sod 2,630 SY 5.00| $ 13,150.00 2.90 | $ 7,627.00 5.00 | $ 13,150.00
PSIPE Douglas Fir (Pseudotsuga Menziesii), 7-foot

50 8-02 |Height 3 EA 250.00( $ 750.00 500.00 | $ 1,500.00 250.00 | $ 750.00
51 8-03 Irrigation System Repair 1 EQ. ADJ 5,000.00| $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00
52 8-04 |Cement Concrete Traffic Curb and Gutter 45 LF 22.00| $ 990.00 50.00 | $ 2,250.00 50.00 | $ 2,250.00
53 8-05 Dewatering System 2,400 LF 100.00| $ 240,000.00 60.00 | $ 144,000.00 55.00 | $ 132,000.00
54 8-06 Industrial and Commercial Driveway Apron 30 SY 45.00| $ 1,350.00 110.00 | $ 3,300.00 150.00 | $ 4,500.00
55 8-09 Raised Pavement Marker Type 2 20 EA 10.00{ $ 200.00 25.00 | $ 500.00 5.00 | $ 100.00
56 8-12 |Temporary Security (Chain Link) Fence 584 LF 5.00| $ 2,920.00 3.75($ 2,190.00 4.00 | $ 2,336.00
57 8-13 Monument Type B (Modified) 2 EA 1,000.00{ $ 2,000.00 425.00 | $ 850.00 1,000.00 | $ 2,000.00
58 8-14 |Cement Concrete Sidewalk 144 SY 35.00] $ 5,040.00 42.00|$ 6,048.00 55.00 | $ 7,920.00
59 8-22 Paint Line 145 LF 1.00{ $ 145.00 4.00 | $ 580.00 250 | $ 362.50
60 8-22 |Plastic Wide Line 475 LF 1.50( $ 712.50 4.00|$ 1,900.00 10.00 | $ 4,750.00
61 8-22 Plastic Crosswalk Stripe and Stop Bar (24 inch wide) 150 LF 15.00( $ 2,250.00 9.00 | $ 1,350.00 25.00 | $ 3,750.00
62 8-22 |Plastic Traffic Arrow 2 EA 175.00| $ 350.00 250.00 | $ 500.00 200.00 | $ 400.00
63 8-22 Plastic Bicycle Lane Symbol 2 EA 300.00{ $ 600.00 300.00 | $ 600.00 250.00 | $ 500.00
64 8-22 |Plastic Traffic Letter 4 EA 150.00| $ 600.00 125.00 | $ 500.00 100.00 | $ 400.00
65 8-22 Removing of Plastic Markings 1 LS 1,390.00{ $ 1,390.00 650.00 | $ 650.00 2,000.00 | $ 2,000.00
66 8-23 |Temporary Pavement Markings 500 LF 1.00| $ 500.00 025]$% 125.00 150 $ 750.00
67 8-30 Joint Utility Trench 250 LF 50.00| $ 12,500.00 42.00 | $ 10,500.00 90.00 | $ 22,500.00

Schedule Subtotal $ 2,001,113.25 $ 1,649,376.05 $ 1,824,822.50

Applied Tax $ 190,105.76 $ 156,690.72 $ 173,358.14

SCHEDULE TOTAL $ 2,191,219.01 $ 1,806,066.77 $ 1,998,180.64
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Bid Tabulation: = CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Schedule: A - Storm Utility Improvement
Prepared By: City of Auburn
Bid Date: 8/4/16
Titan Earthwork RL Alia Company Olson Brothers Excavating
1585 Valentine Avenue SE 107 Williams Avenue South 6622 112th Street East
Pacific, WA 98047 Renton, WA 98057 Puyallup, WA 98373
Item No.| Sec.No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04 Minor Changes 1 EQ. ADJ. 25,000.00 | $ 25,000.00 25,000.00 | $ 25,000.00 25,000.00 | $ 25,000.00
2 1-07 SPCC Plan 1 LS 500.00 | $ 500.00 1,000.00 | $ 1,000.00 5,000.00 | $ 5,000.00
3 1-07 Utility Potholing 2 EA 650.00 | $ 1,300.00 500.00 | $ 1,000.00 1,200.00 | $ 2,400.00
4 1-05 Record Drawings (Min. Bid $1000) 1 LS 1,500.00 | $ 1,500.00 1,000.00 | $ 1,000.00 1,000.00 | $ 1,000.00
5 1-09 Construction Site Sign(s) 2 EA 500.00 | $ 1,000.00 700.00 | $ 1,400.00 5,000.00 | $ 10,000.00
6 1-09 Mobilization 1 LS 123,778.31 | $ 123,778.31 200,000.00 | $ 200,000.00 200,000.00 { $ 200,000.00
7 1-10 Trafic Control Supervisor 1 LS 12,000.00 | $ 12,000.00 10,000.00 | $ 10,000.00 14,000.00 | $ 14,000.00
8 1-10 Traffic Control Labor (Min. Bid $38.00 per hour) 640 HR 65.00 | $ 41,600.00 50.00 | $ 32,000.00 44.00 | $ 28,160.00
9 1-10 Sequential Arrow Sign 20 DAY 25.00 | $ 500.00 50.00 | $ 1,000.00 35.00 | $ 700.00
10 1-10 Portable Changeable Message Sign 20 DAY 85.00 | $ 1,700.00 100.00 | $ 2,000.00 125.00 | $ 2,500.00
11 2-01 Clearing and Grubbing 1 LS 7,500.00 | $ 7,500.00 50,000.00 | $ 50,000.00 26,000.00 | $ 26,000.00
12 2-02 Removal of Structures and Obstructions 1 LS 3,500.00 | $ 3,500.00 10,000.00 | $ 10,000.00 12,000.00 | $ 12,000.00
13 2-02 Remove and Reset Fence 560 LF 5.00 | $ 2,800.00 10.00 | $ 5,600.00 35.00 | $ 19,600.00
14 2-02 Remove and Reset Bench 1 EA 500.00 | $ 500.00 500.00 | $ 500.00 1,000.00 | $ 1,000.00
15 2-02 Removal of Concrete or Asphalt Pavement 1441 SY 1350 | $ 19,453.50 10.00 | $ 14,410.00 21.00 | $ 30,261.00
16 2-02 Remove Cement Concrete Flat Work 180 SY 1350 | $ 2,430.00 15.00 | $ 2,700.00 20.00 | $ 3,600.00
17 2-02 Removal of Curb and Gutter 45 LF 20.00 | $ 900.00 20.00 | $ 900.00 12.00 | $ 540.00
18 2-03 Unsuitable Foundation Excavation Incl. Haul 800 CY 36.00 | $ 28,800.00 5.00 | $ 4,000.00 30.00 | $ 24,000.00
19 2-09 Active Shoring System, Complete 5000 SF 100.00 | $ 500,000.00 70.00 | $ 350,000.00 100.00 | $ 500,000.00
20 4-02 Crushed Surfacing Base Course 810 TON 25.00 | $ 20,250.00 30.00 | $ 24,300.00 31.00 | $ 25,110.00
21 5-04 HMA CI. 1/2-inch PG 64-22 (Class B) 190 TON 105.00 | $ 19,950.00 125.00 | $ 23,750.00 118.00 | $ 22,420.00
22 5-04 HMA CI. 1-inch PG 64-22 (Class E) 490 TON 87.00 | $ 42,630.00 125.00 | $ 61,250.00 118.00 | $ 57,820.00
23 5-04 Asphalt Cold Patch 60 TON 225.00 | $ 13,500.00 100.00 | $ 6,000.00 267.00 | $ 16,020.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
24 7-04 21, 6-Inch Diam. 226 LF 26.00 | $ 5,876.00 100.00 | $ 22,600.00 48.00 | $ 10,848.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
25 7-04 21, 8-Inch Diam. 55 LF 55.00 | $ 3,025.00 150.00 | $ 8,250.00 60.00 | $ 3,300.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
26 7-04 21, 12-Inch Diam. 7 LF 71.00 | $ 497.00 200.00 | $ 1,400.00 122.00 | $ 854.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, PS46,
27 7-04 18-Inch Diam. 69 LF 76.00 | $ 5,244.00 250.00 | $ 17,250.00 103.00 | $ 7,107.00
Polypropylene Storm Pipe, 42-Inch Diam. (ASTM
28 7-04 F2764) 1937 LF 18750 | $ 363,187.50 435.00 | $ 842,595.00 220.00 | $ 426,140.00
29 7-04 Storm Sewer Television Inspection 2290 LF 350 |$ 8,015.00 9.00 | $ 20,610.00 2.00 [ $ 4,580.00
30 7-05 Catch Basin Type 1 1 EA 1,550.00 | $ 1,550.00 3,000.00 | $ 3,000.00 5,200.00 | $ 5,200.00
31 7-05 Catch Basin Type 2, 48-Inch Diam. 2 EA 4,700.00 | $ 9,400.00 3,000.00 | $ 6,000.00 6,400.00 | $ 12,800.00
32 7-05 Manhole, Type 3 - 84-Inch Diam. 6 EA 12,500.00 | $ 75,000.00 7,000.00 | $ 42,000.00 12,000.00 | $ 72,000.00
33 7-05 Manhole, Type 3 - 96-Inch Diam. 3 EA 17,500.00 | $ 52,500.00 10,000.00 | $ 30,000.00 18,000.00 | $ 54,000.00
34 7-05 Connect to Existing Drainage Structure 5 EA 2,800.00 | $ 14,000.00 4,000.00 | $ 20,000.00 8,000.00 | $ 40,000.00
35 7-08 Imported Pipe Bedding 600 TON 45.00 | $ 27,000.00 1.00 | $ 600.00 27.00 | $ 16,200.00
36 7-08 Pipe Foundation Material 1000 TON 45.00 | $ 45,000.00 1.00 [ $ 1,000.00 31.00 | $ 31,000.00
37 7-08 Imported Pipe Trench Backfill 6000 TON 45.00 | $ 270,000.00 1.00 | $ 6,000.00 25.00 | $ 150,000.00
38 7-08 Select Pipe Trench Backfill 100 CcY 45.00 | $ 4,500.00 10.00 | $ 1,000.00 20.00 | $ 2,000.00
39 7-08 Controlled Density Fill (CDF) for Filling Pipe 370 CY 175.00 | $ 64,750.00 125.00 | $ 46,250.00 115.00 | $ 42,550.00
40 7-08 Trench Shoring System 25100 SF 1.00($ 25,100.00 010]$ 2,510.00 1.00($ 25,100.00
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Bid Tabulation: = CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Schedule: A - Storm Utility Improvement
Prepared By: City of Auburn
Bid Date: 8/4/16
Titan Earthwork RL Alia Company Olson Brothers Excavating
1585 Valentine Avenue SE 107 Williams Avenue South 6622 112th Street East
Pacific, WA 98047 Renton, WA 98057 Puyallup, WA 98373
Item No.| Sec.No. [ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price
6-Inch Diam. PVC Side Sewer with 6-Inch Diam. PVC
41 7-18 Cleanout 80 LF 38.00 | $ 3,040.00 125.00 | $ 10,000.00 230.00 | $ 18,400.00
42 8-01 General Permit Documentation Compliance 1 LS 5,000.00 | $ 5,000.00 2,000.00 | $ 2,000.00 2,300.00 | $ 2,300.00
43 8-01 Temporary Water Pollution/Erosion Sediment Control 1 EQ. ADJ. 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
44 8-01 ECS Lead 60 DAY 175.00 | $ 10,500.00 100.00 | $ 6,000.00 60.00 | $ 3,600.00
45 8-01 High Visibility Fencing Installation and Removal 1000 LF 4.00 | $ 4,000.00 5.00 | $ 5,000.00 3.00 [ $ 3,000.00
46 8-01 Wattle 1880 LF 3.00 | $ 5,640.00 4.00|$ 7,520.00 500 1|$% 9,400.00
47 8-01 Inlet Protection 16 EA 85.00 | $ 1,360.00 60.00 | $ 960.00 85.00 | $ 1,360.00
48 8-02 Topsoil Type A 440 CcY 32.00 | $ 14,080.00 40.00 | $ 17,600.00 47.00 | $ 20,680.00
49 8-02 Lawn Sod 2630 SY 5.00 | $ 13,150.00 5.00 | $ 13,150.00 9.00 | $ 23,670.00
PSIPE Douglas Fir (Pseudotsuga Menziesii), 7-foot
50 8-02 Height 3 EA 750.00 | $ 2,250.00 300.00 | $ 900.00 145.00 | $ 435.00
51 8-03 Irrigation System Repair 1 EQ. ADJ/ 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00
52 8-04 Cement Concrete Traffic Curb and Gutter 45 LF 68.00 | $ 3,060.00 25.00 | $ 1,125.00 40.00 | $ 1,800.00
53 8-05 Dewatering System 2400 LF 60.00 | $ 144,000.00 70.00 | $ 168,000.00 75.00 | $ 180,000.00
54 8-06 Industrial and Commercial Driveway Apron 30 SY 125.00 | $ 3,750.00 100.00 | $ 3,000.00 116.00 | $ 3,480.00
55 8-09 Raised Pavement Marker Type 2 20 EA 750 | $ 150.00 20.00 | $ 400.00 17.00 | $ 340.00
56 8-12 Temporary Security (Chain Link) Fence 584 LF 3.00 | $ 1,752.00 6.00 [ $ 3,504.00 6.00 [ $ 3,504.00
57 8-13 Monument Type B (Modified) 2 EA 650.00 | $ 1,300.00 2,000.00 | $ 4,000.00 1,800.00 | $ 3,600.00
58 8-14 Cement Concrete Sidewalk 144 SY 95.00 | $ 13,680.00 50.00 | $ 7,200.00 60.00 | $ 8,640.00
59 8-22 Paint Line 145 LF 2.00 | $ 290.00 3.00 [ $ 435.00 2.00 [ $ 290.00
60 8-22 Plastic Wide Line 475 LF 6.00 | $ 2,850.00 4.00 | $ 1,900.00 4.00|$ 1,900.00
61 8-22 Plastic Crosswalk Stripe and Stop Bar (24 inch wide) 150 LF 11.00 | $ 1,650.00 750 | $ 1,125.00 8.00 | $ 1,200.00
62 8-22 Plastic Traffic Arrow 2 EA 95.00 | $ 190.00 200.00 | $ 400.00 200.00 | $ 400.00
63 8-22 Plastic Bicycle Lane Symbol 2 EA 175.00 | $ 350.00 200.00 | $ 400.00 215.00 | $ 430.00
64 8-22 Plastic Traffic Letter 4 EA 95.00 | $ 380.00 100.00 | $ 400.00 100.00 | $ 400.00
65 8-22 Removing of Plastic Markings 1 LS 1,500.00 | $ 1,500.00 750.00 | $ 750.00 650.00 | $ 650.00
66 8-23 Temporary Pavement Markings 500 LF 1.00 | $ 500.00 1.00 | $ 500.00 6.00 [ $ 3,000.00
67 8-30 Joint Utility Trench 250 LF 33.00 | $ 8,250.00 40.00 | $ 10,000.00 77.00 | $ 19,250.00
Schedule Subtotal $ 2,113,408.31 $ 2,190,144.00 $ 2,267,539.00
Applied Tax $ 200,773.79 $ 208,063.68 $ 215,416.21
SCHEDULE SUBTOTAL $ 2,314,182.10 $ 2,398,207.68 $ 2,482,955.21
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Bid Tabulation:

CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Schedule: A - Storm Utility Improvement
Prepared By: City of Auburn
Bid Date: 8/4/16
James W Fowler Co.
PO Box 489
Dallas, OR 97338
Item No.| Sec.No. |[Iltem Description Qty. Unit Unit Price Total Price
1 1-04 Minor Changes 1 EQ. ADJ. 25,000.00 | $ 25,000.00
2 1-07 SPCC Plan 1 LS 3,600.00 | $ 3,600.00
3 1-07 Utility Potholing 2 EA 450.00 | $ 900.00
4 1-05 Record Drawings (Min. Bid $1000) 1 LS 1,500.00 | $ 1,500.00
5 1-09 Construction Site Sign(s) 2 EA 500.00 | $ 1,000.00
6 1-09 Mobilization 1 LS 200,000.00 | $ 200,000.00
7 1-10 Trafic Control Supervisor 1 LS 14,000.00 | $ 14,000.00
8 1-10 Traffic Control Labor (Min. Bid $38.00 per hour) 640 HR 55.00 | $ 35,200.00
9 1-10 Sequential Arrow Sign 20 DAY 55.00 | $ 1,100.00
10 1-10 Portable Changeable Message Sign 20 DAY 125.00 | $ 2,500.00
11 2-01 Clearing and Grubbing 1 LS 16,185.85 | $ 16,185.85
12 2-02 Removal of Structures and Obstructions 1 LS 8,500.00 | $ 8,500.00
13 2-02 Remove and Reset Fence 560 LF 30.00 | $ 16,800.00
14 2-02 Remove and Reset Bench 1 EA 950.00 | $ 950.00
15 2-02 Removal of Concrete or Asphalt Pavement 1441 SY 7.00 | $ 10,087.00
16 2-02 Remove Cement Concrete Flat Work 180 SY 11.00 | $ 1,980.00
17 2-02 Removal of Curb and Gutter 45 LF 6.00 | $ 270.00
18 2-03 Unsuitable Foundation Excavation Incl. Haul 800 CY 80.00 | $ 64,000.00
19 2-09 Active Shoring System, Complete 5000 SF 95.00 | $ 475,000.00
20 4-02 Crushed Surfacing Base Course 810 TON 29.00 | $ 23,490.00
21 5-04 HMA CI. 1/2-inch PG 64-22 (Class B) 190 TON 76.00 | $ 14,440.00
22 5-04 HMA CI. 1-inch PG 64-22 (Class E) 490 TON 76.00 | $ 37,240.00
23 5-04 Asphalt Cold Patch 60 TON 130.00 | $ 7,800.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
24 7-04 21, 6-Inch Diam. 226 LF 26.00 | $ 5,876.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
25 7-04 21, 8-Inch Diam. 55 LF 52.00 | $ 2,860.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, SDR-
26 7-04 21, 12-Inch Diam. 7 LF 80.00 | $ 560.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe, PS46,
27 7-04 18-Inch Diam. 69 LF 85.00 | $ 5,865.00
Polypropylene Storm Pipe, 42-Inch Diam. (ASTM
28 7-04 F2764) 1937 LF 304.95 [ $ 590,688.15
29 7-04 Storm Sewer Television Inspection 2290 LF 1.00 | $ 2,290.00
30 7-05 Catch Basin Type 1 1 EA 2,000.00 | $ 2,000.00
31 7-05 Catch Basin Type 2, 48-Inch Diam. 2 EA 4,200.00 | $ 8,400.00
32 7-05 Manhole, Type 3 - 84-Inch Diam. 6 EA 17,500.00 | $ 105,000.00
33 7-05 Manhole, Type 3 - 96-Inch Diam. 3 EA 21,000.00 | $ 63,000.00
34 7-05 Connect to Existing Drainage Structure 5 EA 5,500.00 | $ 27,500.00
35 7-08 Imported Pipe Bedding 600 TON 20.00 | $ 12,000.00
36 7-08 Pipe Foundation Material 1000 TON 60.00 | $ 60,000.00
37 7-08 Imported Pipe Trench Backfill 6000 TON 18.00 | $ 108,000.00
38 7-08 Select Pipe Trench Backfill 100 CY 20.00 | $ 2,000.00
39 7-08 Controlled Density Fill (CDF) for Filling Pipe 370 cY 110.00 [ $ 40,700.00
40 7-08 Trench Shoring System 25100 SF 1.00 | $ 25,100.00
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Bid Tabulation:

CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Schedule: A - Storm Utility Improvement
Prepared By: City of Auburn
Bid Date: 8/4/16
James W Fowler Co.
PO Box 489
Dallas, OR 97338
Item No.| Sec.No. [Iltem Description Qty. Unit Unit Price Total Price
6-Inch Diam. PVC Side Sewer with 6-Inch Diam. PVC
41 7-18 Cleanout 80 LF 32.00 | $ 2,560.00
42 8-01 General Permit Documentation Compliance 1 LS 12,000.00 | $ 12,000.00
43 8-01 Temporary Water Pollution/Erosion Sediment Control 1 EQ. ADJ] 20,000.00 | $ 20,000.00
44 8-01 ECS Lead 60 DAY 170.00 | $ 10,200.00
45 8-01 High Visibility Fencing Installation and Removal 1000 LF 6.00 | $ 6,000.00
46 8-01 Wattle 1880 LF 3.00 | $ 5,640.00
47 8-01 Inlet Protection 16 EA 105.00 | $ 1,680.00
48 8-02 Topsoil Type A 440 CcY 40.00 | $ 17,600.00
49 8-02 Lawn Sod 2630 SY 7.00 | $ 18,410.00
PSIPE Douglas Fir (Pseudotsuga Menziesii), 7-foot
50 8-02 Height 3 EA 210.00 | $ 630.00
51 8-03 Irrigation System Repair 1 EQ. ADJ/ 5,000.00 | $ 5,000.00
52 8-04 Cement Concrete Traffic Curb and Gutter 45 LF 25.00 | $ 1,125.00
53 8-05 Dewatering System 2400 LF 85.00 | $ 204,000.00
54 8-06 Industrial and Commercial Driveway Apron 30 SY 70.00 | $ 2,100.00
55 8-09 Raised Pavement Marker Type 2 20 EA 16.00 | $ 320.00
56 8-12 Temporary Security (Chain Link) Fence 584 LF 8.00 | $ 4,672.00
57 8-13 Monument Type B (Modified) 2 EA 750.00 | $ 1,500.00
58 8-14 Cement Concrete Sidewalk 144 SY 44.00 | $ 6,336.00
59 8-22 Paint Line 145 LF 2.00 | $ 290.00
60 8-22 Plastic Wide Line 475 LF 4.00 | $ 1,900.00
61 8-22 Plastic Crosswalk Stripe and Stop Bar (24 inch wide) 150 LF 8.00 | $ 1,200.00
62 8-22 Plastic Traffic Arrow 2 EA 185.00 | $ 370.00
63 8-22 Plastic Bicycle Lane Symbol 2 EA 195.00 | $ 390.00
64 8-22 Plastic Traffic Letter 4 EA 90.00 | $ 360.00
65 8-22 Removing of Plastic Markings 1 LS 585.00 | $ 585.00
66 8-23 Temporary Pavement Markings 500 LF 2.00 | $ 1,000.00
67 8-30 Joint Utility Trench 250 LF 35.00 | $ 8,750.00
Schedule Subtotal $ 2,358,000.00
Applied Tax $ 224,010.00
SCHEDULE TOTAL $ 2,582,010.00
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BID TABULATION
BID TOTALS SUMMARY

Project Name: CP1522, 30th Street NE Area Flooding-Phase 1B, Contract 16-19

Prepared by: City of Auburn
Bid Date: 8/4/16
ENGINEER'S ESTIMATE: $ 2,001,113.25

AVERAGE BASIC BID AMOUNT: $  2,067,214.98

BASIC BID SPREAD AMOUNT: $ 708,623.95 Basic BID Amount Spread $ Spread %
LOW BIDDER: KLB Construction $ 1,649,376.05 -$351,737.20 -17.58%
Second Bidder: KC Equipment, LLC $ 1,824,822.50 -$176,290.75 -8.81%

Basic BID (Tax not Included)

KLB Construction $ 1,649,376.05
KC Equipment, LLC $ 1,824,822.50
Titan Earthwork $ 2,113,408.31
RL Alia Company $  2,190,144.00
Olson Brothers Excavating $ 2,267,539.00
James W Fowler Co. $ 2,358,000.00

Total BID (Tax Included)
1,806,066.77
1,998,180.64
2,314,182.10
2,398,207.68
2,482,955.21
2,582,010.00

P B H BB

NOTE: An evaluation of whether a bidder is responsible or non-responsible was only made for the low bidder. This does not indicate
one way or the other, how other bidders would be considered if they were the low bidder.
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